



Fictional design preview · Not for commercial use

Customer quotation · Revision 02

Awaiting your decision

Climate & fertigation upgrade Glasshouse 3

Supply, delivery, installation and commissioning of a climate control and fertigation upgrade to Glasshouse 3, comprising a replacement controller and irrigation core, environmental sensing, and integration to the existing wireless network.

SYN-PPO-QUO-000142 · Replaces SYN-PPO-QUO-000142 R01

Open for acceptance until 11 October 2026. Review the scope, selections and terms before responding.

30 day validity · source time AEST (UTC+10).

Total excluding GST

\$154,566.67

AUD · current selection

Total including GST

\$170,023.34

Includes \$15,456.67 GST

Estimated lead time

14–18 weeks

From acceptance and deposit

Valid until

11 October 2026

30 days from issue · AEST

Quotation details

Prepared for

SYN Riverbend Produce Pty Ltd

ABN 00 000 000 000

Alison Reid · Operations Manager

a.reid@syn-riverbend.example

Site

SYN Riverbend – Glasshouse 3

Lot 14 Murray Valley Highway, Cobram VIC 3644

Prepared by

Daniel Moss

Estimating, Powerplants Australia

estimating@powerplants.example

+61 3 0000 0000

Reference

SYN-PPO-QUO-000142 R02

Issued 11 September 2026

Valid until 11 October 2026

All amounts in AUD, ex GST unless stated

Scope and price

The items below marked as options and alternatives are yours to choose. The total updates as you select; every amount is fixed for the validity period.

Included scope. All amounts in Australian dollars, excluding GST.

Item	Quantity	Amount ex GST
Climate control		
Controller cabinet and core hardware Main control cabinet, power supply, field wiring termination and enclosure.	1 lot	\$33,333.33
Environmental sensing package Temperature, relative humidity and CO ₂ sensing across four measurement points.	4 points	\$6,400.00
Fertigation		
Fertigation unit – four dosing channels Dosing skid, injection assembly, EC and pH monitoring, mixing vessel.	1 lot	\$48,000.00
Irrigation valve control Valve interface and field cabling to eight irrigation zones.	8 zones	\$1,866.67
Installation & commissioning		
Installation Mechanical and electrical installation, on site.	1 lot	\$17,600.00
Commissioning and handover training System commissioning, verification against the design basis, and operator handover.	1 lot	\$10,000.00
Project		
Engineering and documentation Design, drawings, configuration and as-built documentation.	1 lot	\$26,666.67
Delivery to site Local delivery to Cobram VIC.	1 lot	\$2,666.67

Options and alternatives

Weather station

External weather sensing feeding the control strategy — wind, rainfall, outside temperature and light. Recommended where vent control is automated.

Not selected

Include weather station

Mast, sensor head, interface module and commissioning.

+ \$8,666.66

Extended monitoring — root zone

Substrate moisture, EC and temperature sensing in four positions.

Selected

Include root zone monitoring

Four sensing positions, interface and configuration.

+ \$12,533.33

Irrigation pump set

Retain the existing customer pump or select the replacement below. Pump compatibility and operating requirements require confirmation before issue.

Selected

Retain existing pump set

Customer-supplied pump retained. Installation and commissioning are included in the base scope.

Included

Not selected

Replace with variable speed pump set

Variable speed drive, pressure control and integration to the controller.

+ \$11,733.33

Included scope	\$146,533.34
Selected options and alternatives	\$12,533.33
Subtotal before discount	\$159,066.67
Project discount	- \$4,500.00
Total ex GST	\$154,566.67
GST at 10%	\$15,456.67
Total including GST	\$170,023.34

AUD · Selected options are included in this total. Unselected options are excluded.

Technical specification

What is supplied, the configuration this quotation is priced against, and the conditions the price assumes.

Equipment supplied

Control platform

PPO Controller CC-series

Cabinet mounted, 24 V field

Sensing

Temperature, RH, CO₂

Four measurement points

Irrigation pump

Existing customer pump retained

Selection shown in Scope and price

Fertigation unit

F300 — four channel

Skid mounted, pre-plumbed

Network

Existing wireless network

Joins network GH-NORTH

As-specified configuration

Control points

24

Irrigation zones

8

Dosing channels

4

Growing areas served

2

Measurement points

4

Wireless network

GH-NORTH (existing)

Design basis

These are the conditions the price is based on, not performance commitments. If site conditions differ, tell us before accepting and we will re-quote.

Ambient temperature

Priced on the basis that ambient does not exceed 42 °C

Water supply

Priced on the basis of a single mains supply at not less than 250 kPa at the skid

Electrical supply

Priced on the basis of an existing 3-phase supply within 15 m of the cabinet position

Site access

Priced on the basis of unrestricted vehicle access during standard working hours

Network coverage

Priced on the basis that the existing GH-NORTH network reaches the new cabinet position

Commercial terms

Price basis

Delivered to site, installed and commissioned
Fixed for the validity period stated above. Imported equipment is priced at the exchange rate applying on 11 September 2026; no adjustment applies within the validity period.

Warranty

12 months from commissioning.
Parts and labour on equipment supplied by Powerplants Australia.
Excludes: Consumables, customer-supplied equipment, and damage arising from operation outside the design basis.

Lead time

14–18 weeks from order acceptance and receipt of deposit.
Excludes periods awaiting customer approval of drawings.

Payment

On order acceptance	30%
Deposit — releases procurement	
On delivery to site	60%
Equipment delivered	
On commissioning	10%
Practical completion	

All amounts payable within 14 days of the relevant invoice.

Scope of supply — goods

- Controller cabinet, core hardware and field termination
- Fertigation skid with four dosing channels
- Environmental sensing across four measurement points
- Irrigation valve interface for eight zones
- Include root zone monitoring

Scope of work — services

- Mechanical and electrical installation
- Configuration and commissioning
- As-built documentation and operator handover training

Exclusions

- Electrical supply upgrade — Existing 3-phase supply assessed as adequate; no upgrade allowed for.
- Civil works and cabinet plinth — By others. Not within Powerplants scope for this site.
- Water treatment and filtration — Existing filtration retained at the customer's direction.

Supplied by the customer

- Existing irrigation pump set — Retained at the customer's direction; installation and commissioning of the retained set are included above.

Customer responsibilities

- Provide safe site access and a clear working area during the installation period.
- Approve drawings within 10 working days of issue.
- Isolate and make safe existing services prior to installation.
- Nominate an operator for handover training.

Assumptions

- Installation carried out in a single continuous mobilisation.
- Existing cable routes are serviceable and reusable.
- Work carried out during standard working hours.

Supporting documents

The source lists these references but does not include the files. They must be attached and available in an issued quotation.

Powerplants Australia — Terms and Conditions of Supply

v4.2 · Reference from supplied preview

File not supplied

CC-series controller — product specification

v2.1 · Reference from supplied preview

File not supplied

F300 fertigation unit — manufacturer datasheet

2026-03 · Reference from supplied preview

File not supplied

Order of precedence. Where documents differ, the following order applies:

1. This quotation
2. The technical specification section of this quotation
3. Attachments, in the order listed

Manufacturer material describes the product range. The selected scope in this quotation defines the proposed supply. The referenced files are unavailable in this preview.

Manual response · demonstration only

Fictional quotation SYN-PPO-QUO-000142 R02. This is a sample signature page for design review. Do not sign or return it as a commercial acceptance.

Scope accepted

- All included scope as set out in this quotation.
- Extended monitoring – root zone – Include root zone monitoring (\$12,533.33)
- Irrigation pump set – Retain existing pump set (included)

Total ex GST	\$154,566.67
GST at 10%	\$15,456.67
Total including GST	\$170,023.34

Customer entity name

Full name	Position
Signature	Date

Example return address: estimating@powerplants.example – quote SYN-PPO-QUO-000142 R02.

Preview reference: SYN-PPO-QUO-000142 · Quotation R02 · Design r03

This is a local sample copy, not an issued or authoritative PDF. Example issue date: 11 September 2026 and valid until 11 October 2026.

Powerplants Australia
estimating@powerplants.example · +61 3 0000 0000
All amounts in Australian dollars. GST shown separately.

Quotation SYN-PPO-QUO-000142 R02
Issued 11 September 2026
Preview reference
SYN-PPO-QUO-000142 · Quotation R02 · Design r03

Design r03 · Fictional quotation · Not for commercial use. Changes reset when this page is reloaded.